RFA IDG FY15-0213210-001
RFA IDG FY15-0213210-002

RFA Supplier Questions and RTI Responses

**Question:** In order to prepare a proposal, which is also well-discussed with a potential partner, it would be helpful having some more time. Would it be possible to postpone the deadline?

**RTI Response:** An extension to the deadline is not anticipated at this time. If an extension is approved, it will be posted on the RTI external site through and amendment and you will be notified by email.

**Question:** Are there any templates for the narrative and budget proposal?

**RTI Response:** A sample budget template can be provided upon request.

**Question:** We are planning to implement the project in close collaboration with another entity/partner. Do we need to describe which parts of the budget are planned to be sub-granted?

**RTI Response:** If you are proposing to sub out work through a subgrant, this would need to be reflected in the budget.

**Question:** What’s the meaning of payment on “net 30 basis” in the context of a cost reimbursement subagreement?

**RTI Response:** Net 30 means payment issued 30 days after receipt of a properly prepared invoice.

**Question:** The RFA refers to the national TT backlog initiative, but does not clearly mention intervention targets to achieve. Is there any minimum amount of surgeries which should be performance during the project implementation term (May 2015 – Sept 2016)?

**RTI Response:** There is not a minimum amount of surgeries, but whatever the applicant sees as feasible and realistic.

**Question:** What is the number of anticipated awards under the current RFA?

**RTI Response:** One award per RFA.

**Question:** Does RTI envisage making follow-on awards at the end of the period of this award?

**RTI Response:** The period of performance for the MMDP project is July 22, 2014 to July 21, 2019; therefore, there is a potential for follow-on awards for TT surgery activities in years 3-5 of the Project.