

Exchange rate

Line Items	Qty	Number of days	Daily rate	Amount (USD)
<b>I. DIRECT LABOR</b>				
A				
<b>TOTAL DIRECT LABOR</b>				\$ -
<b>II. FRINGE BENEFIT</b>				
<b>TOTAL FRINGE BENEFIT</b>				\$ -
<b>III. TRAVEL AND PERDIEM</b>				
<b>TOTAL TRAVEL AND PERDIEM</b>				\$ -
<b>IV. SUPPLIES &amp; EQUIPMENT</b>				
I				
<b>TOTAL SUPPLIES AND EQUIPMENT</b>				\$ -
<b>V. OTHER DIRECT COSTS</b>				
1 2 3 4 5				
<b>TOTAL OTHER DIRECT COSTS</b>				\$ -
Estimated Cost Share				\$ -
<b>TOTAL DIRECT COSTS</b>				\$ -

-  
**RTI International/USAID**

-  
 -

Number	Budget Summary	Costs	Percentage	Budget Narrative
	<b>Grand Total</b>	-	-	

-

**RTI International/USAID**

-

-

			<i>Year 1</i>		<b>TOTAL</b>	
	<b>Line Item</b>		<b>USAID/RTI</b>		<b>USAID/RTI</b>	
<b>I.</b>	Personnel			-		-
<b>II.</b>	Fringe Benefit			-		-
<b>III.</b>	Travel and Per Diem			-		-
<b>IV.</b>	Supplies and Equipment			-		-
<b>V.</b>	<b>Other Direct Costs</b>					
	A. Project Delivery			-		-
	B. Trainings					-
	C. Other			-		-
	<b>Total Project Costs</b>			-		-
	Estimated Cost Share			-		-
	<b>TOTAL</b>			-		-